



No: IT Cell/MMRDA/2014/297

IT Cell/ MMRDA  
December 22, 2014

To,

1. M/s Accenture
2. M/s Deloitte Touche Tohmatsu India Pvt Ltd
3. M/s Ernst & Young Pvt Ltd
4. M/s KPMG
5. M/s PwC

**Sub: Appointment of Empanelled Consultants for implementation of e-Governance initiatives in MMRDA- Invitation for Presentation**

**Ref:**


1. GoM GR no. GAD-080/4/2014- O/o Directorate of IT- DIT (MH), dated 01.07.2014
2. MMRDA letter of Invitation to empanelled consultants for appointment of consultants for implementation of Phase-2 e-governance initiatives dated 20.10.2014
3. Schedule of Presentation vide e-mail dated 31.10.2014
4. Postponement of Presentation vide e-mail dated 11.11.2014

MMRDA desires to appoint an empanelled e-governance consultant for implementation of e-governance initiatives in MMRDA.

As per the GR referred above, all the empanelled consultant are hereby requested to kindly make a presentation to PIC, MMRDA regarding their proposal in compliance with the GR, clearly defining the milestones proposed for the project. The consulting firms shall submit Hard copy (1 no) & Soft Copy of the presentation along with CV's of resources proposed as per the format specified in Annexure-3 of the GOM GR referred above during the presentation schedule.

The Consultant shall comply with all the requirement of the GR referred above. This letter supersedes the earlier letter/email dated 20.10.2014, 31.10.2014 and 11.11.2014 referred above. This process of appointment of consultant shall supersede the earlier process.

Yours sincerely,

*for*   
(Shankar Deshpande)  
Jt. Project Director (TP)  
/ IT In-charge, MMRDA

**Enclosed: Annexure- Scope of Work**

## Annexure

Accompanied to MMRDA letter dated 22.12.2014

### Scope of Work (Please refer GOM GR dated 01.07.2014 )

#### 1. Overview of MMRDA:

The consulting firm may visit [www.mmrda.maharashtra.gov.in](http://www.mmrda.maharashtra.gov.in) to get overview of MMRDA and its activities and projects.

#### 2. Implementation of e-Governance initiatives in MMRDA- Current Status

MMRDA initiated process of implementation of e-Governance initiatives within MMRDA as per Govt. of Maharashtra e-governance policy dated 23.09.2011. MMRDA's e-governance vision is to achieve less paper office and improve transparency & efficiency in process and bring in uniformity in decision making and provide citizen interface that provides quality, real time services at ease. **e-governance in MMRDA is implemented in 2 phases:**

##### Phase-1:

- Feasibility study and Identifying MMRDA's initiatives for achieving e-governance vision
- Setting up of Basic IT Infrastructure

##### Phase-2:

- Implementation of envisaged e-governance initiatives to achieve its vision

**Table-1: The current status of Phase-1 e-governance initiatives in MMRDA is as follows:-**

Sn.	e-Governance Initiative	Successful Bidder/ Agency	Current Status as on 18.12.2014	Activities to be carried out by Consultant- Refer Annexure-2, GOM GR 01.07.2014. (Scope of Work of Consultant )
A	B	C	D	E
1	<b>E-tendering</b>	M/s Sify Nextender	Live Since 01.01.2014 Helpdesk: 02226595971 120 tenders worth 800+ Crores released	<ul style="list-style-type: none"><li>• Project Management Activities</li><li>• Assist in Third Party Audit, System review, IT Security/ Cyber Audit</li></ul>
2	<b>Website/ Employee portal</b>	M/s Sify Technologies Limited	Live Since 28.06.2013, > than 3K visitors/day, Bi-Lingual Webpage Helpdesk: 02226595971	<ul style="list-style-type: none"><li>• Project Management Activities</li></ul>

Sn.	e-Governance Initiative	Successful Bidder/ Agency	Current Status as on 18.12.2014	Activities to be carried out by Consultant- Refer Annexure-2, GOM GR 01.07.2014. (Scope of Work of Consultant )
A	B	C	D	E
3	<b>DMS &amp; Scanning</b>	M/s Datamatics Limited	Pages Scanned: 54 Lakhs (54% +), DMS migration in Progress, 15 Indexing Fields, iSearch, OCR	<ul style="list-style-type: none"> <li>Project Management Activities</li> <li>Assist in Third Party Audit, System review, IT Security/ Cyber Audit</li> </ul>
4	<b>Server Room &amp; LAN, FMS</b>	M/s Orient Technologies Limited	Live since 01.10.2014 - Server Room implemented & LAN Upgraded. FMS team arrangement Helpdesk: 02226595938	<ul style="list-style-type: none"> <li>Project Management Activities</li> <li>Assist in Third Party Audit, System review, IT Security/ Cyber Audit</li> </ul>
5	<b>Dedicated Internet</b>	M/s Tata Tele Services Limited	Live Since 01.11.2014 34 MBPS(P) & 15 MBPS(S)	<ul style="list-style-type: none"> <li>Project Management Activities</li> </ul>
6	<b>Exhibition Land Booking Module</b>	M/s Mahaonline Limited	App Migration & Security Audit under process. Target to go Live 15.11.2014	<ul style="list-style-type: none"> <li>Project Management Activities</li> <li>Assist in Third Party Audit, System review, IT Security/ Cyber Audit</li> </ul>
7	<b>R&amp;R Tenement Module</b>	M/s Mahaonline Limited	App Migration & Security Audit under process. Target to go Live 15.11.2014	<ul style="list-style-type: none"> <li>Project Management Activities</li> <li>Assist in Third Party Audit, System review, IT Security/ Cyber Audit</li> </ul>
8	<b>Hardware Procurement</b>	2 Bidders response received	Tenders Invited and submitted to Bid Evaluation Committee Review. Agency to be finalized	<ul style="list-style-type: none"> <li>Project Management Activities</li> </ul>
9	<b>E-Office</b>	NIC	Preparedness submitted to DIT & NIC on 11.01.2013 NIC Approval requested on 19.09.2014	<ul style="list-style-type: none"> <li>Project Management Activities</li> <li>Assist in System review</li> </ul>
10	<b>Digital Signature Procurement</b>	M/s AdWeb technologies	LOI issued	<ul style="list-style-type: none"> <li>Project Management Activities</li> </ul>
11	<b>Aadhaar e-KYC</b>	DIT	PAP Identification (R&R Module), Employee Attendance. Demo Completed by DIT	<ul style="list-style-type: none"> <li>Project Management Activities</li> <li>Assist in Third Party Audit, System review, IT Security/</li> </ul>

Sn.	e-Governance Initiative	Successful Bidder/ Agency	Current Status as on 18.12.2014	Activities to be carried out by Consultant- Refer Annexure-2, GOM GR 01.07.2014. (Scope of Work of Consultant )
A	B	C	D	E
				Cyber Audit
12	MMRCL Online Job Portal	M/s Bombay Design Center	Receives post vacancies and application. Migration to MMRDA servers in progress	• Project Management Activities
13	E-Mail	M/s SIFY technologies Limited	600 official email ids activated	• Project Management Activities
14	Payment Gateway	ICICI Bank Limited and Tech Process Limited	Integration Completed	• Project Management Activities
15	E-Payslip Module	Accounts Div., MMRDA	Implemented since 01.06.2014	• Project Management Activities
16	Push SMS Service	CDAC, GOI	Integration Completed	• Project Management Activities

The Scope of work for e-governance consultant for which the proposals are invited is as follows:-

1. Phase-1 : Ongoing Activities for Phase-1 initiatives referred in Column (E) Table-1 as above, and
2. Phase-2 : e-Governance Activities as defined under Annexure-2 in GOM GR for following Phase-2 initiatives as mentioned in Table-2 below

**Table-2: MMRDA has initiated following Phase-2 e-governance initiatives**

Sn.	Initiative
1	Invitation of RFP for Implementation of Online Building Plan Approval System
2	Invitation of EOI for implementation of ERP
3	Invitation of EOI for implementation Smart BKC 1.0 initiatives
4	Invitation of EOI for implementation of Enterprise GIS
5	Implementation of End to End Online Payment & Receipts system

The consultants will be required to complete all the activities as defined in Annexure-2 of GOM GR referred, for all the above 5 Phase-2 initiatives along with respective activities of Phase-1 mentioned for 16 initiatives in Column-E of Table-1 above.

### 3. Resource Deployment Plan

As vetted by DIT, MMRDA desires to hire the following resources for achieving the tasks mentioned above. MMRDA intends to appoint the following resources initially for a period of 1 year, however MMRDA reserves the right to amend/delete/add Scope of Work & Resources and duration of engagement in compliance with the GR.

Sno.	GR category	Quantity	Role
1	Principal Consultant	1 Nos.	Overall Program Lead
2	Consultant	1 Nos.	ERP
3	Consultant	1 Nos.	GIS
4	Consultant	1 Nos.	Smart City

### 4. Presentation Schedule: (Refer GOM GR Clause no. 6.2)

**Date & Schedule:** 30<sup>th</sup> December 2014

#### Venue:

Mumbai Metropolitan Region Development Authority, Committee Room, 6<sup>th</sup> Floor, B wing, MMRDA Building, Bandra Kurla Complex, Bandra (East), Mumbai- 400-051 ,

Sn.	Consultancy Firm	Time Slot
1	M/s Accenture	2:00-2:45 pm
2	M/s Deloitte	2:45-3:30 pm
3	M/s Ernst & Young	3:30-4:15 pm
4	M/s KPMG	4:15-5:00 pm
5	M/s PwC	5:00-5:45 pm

Tel: 022-26595919

e-Mail: [jpdt@mailmmrda.maharashtra.gov.in](mailto:jpdt@mailmmrda.maharashtra.gov.in)

### 5. Note:

- MMRDA has arranged for Laptop & Projector connection for the presentation. The Consultant shall only bring their Laptop for the presentation
- The Consultant are requested to confirm their presence for the said presentation by e-mail to [jpdt@mailmmrda.maharashtra.gov.in](mailto:jpdt@mailmmrda.maharashtra.gov.in) before 3:00 pm, 29<sup>th</sup> December 2014 to enable MMRDA arrange for logistics during the presentation meeting.

\*\*\*\*

